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Part I Section F 

 
Deliveries Or Performance 

 
F.1 Term Of Contract 
 

(a) The Term of Contract is from the award date through September 30, 2009, 
unless terminated sooner in accordance with the provisions of this contract. 

 
(b) Contract Transition is expected to be between November 15, 2004 and January 

30, 2005. (The Contracting Officer may revise the transition period.)  Contract 
takeover date is expected to be January 31, 2005. 

 
(c) The period of performance may be extended for periods not to exceed 5 years, in 

accordance with F.3 below.  If all option periods are exercised, the total period of 
performance shall continue through September 30, 2014. 

 
(d)  The DOE’s vision is for the INL to enhance the Nation’s security by becoming the 

preeminent nuclear research, development and demonstration laboratory within 
ten years.  It is DOE’s intent to have a long term contractual relationship subject 
to the Contractor’s performance and consistent with DOE’s requirements for 
competition and maintenance of Federally Funded Research and Development 
Center (FFRDC) status. It is anticipated that the DOE will exercise the option 
period(s) if the Contractor’s performance meets or exceeds performance 
expectations as communicated in writing by the Contracting Officer consistent 
with other provisions of the contract. 

 
Note for draft RFP:  Current DOE policy is that management and operating (M&O) 
contracts shall provide a base contract term of not to exceed five (5) years and may 
include options to extend the term for additional periods so long as no one option period 
exceeds five (5) years in duration and the total term of the contract, including any 
options exercised, does not exceed ten (10) years.  Except as may be provided for 
through the inclusion of option(s) to extend the term, any extension to continue the 
contract with the incumbent beyond its terms may occur only when such extension can 
be justified under the statutory authorities identified in 48 CFR 6.302.  See DEAR 
970.1706-1.  DOE is currently reviewing the recommendations of the Blue Ribbon 
Commission contained in its report “Competing the Management and Operations 
Contracts for DOE’s National Laboratories,” dated November 24, 2003.  (A copy of this 
report may be accessed at http://www.seab.energy.gov/publications/brcDraftRpt.pdf)  
Should DOE decide to modify its competition policy for M&O contracts in consequence 
of that review, any relevant change in DOE’s policy that is adopted before issuance of 
the final RFP will be reflected in the final RFP. 
 

F.2 Principal Place Of Performance 
 

The work under this Contract is to be carried out in a variety of locations, but the 
principal place of performance will be in the vicinity of Idaho Falls, ID. 
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F.3 FAR 52.217-9 -- Option To Extend The Term Of The Contract (MAR 2000) 
 

(a)  The Government may extend the term of this contract by written notice to the 
Contractor within 30 days; provided that the Government gives the Contractor a 
preliminary written notice of its intent to extend at least 180 days before the 
contract expires.  The preliminary notice does not commit the Government to an 
extension. 

 
(b) If the Government exercises this option, the extended contract shall be 

considered to include this option clause. 
 
(c)  The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed 10 years. 
 
F.4 Impact of Performance on Fee and Contract Term 
 

The Contractor’s performance shall be reviewed annually as provided elsewhere in this 
contract.  The Contractor is reminded that (1) the quality of its performance, and (2) its 
success at meeting contract requirements, shall affect the fee earned and could also 
affect the overall term of this contract.  The Contractor is further reminded that the 
Government may terminate this contract at any time under FAR clause 52.249-6. 
 

F.5 FAR 52.242-15 -- Stop-Work Order (AUG 1989) (Alternate 1)(APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, and 
for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the work 
covered by the order during the period of work stoppage. Within a period of 90 
days after a stop-work is delivered to the Contractor, or within any extension of 
that period to which the parties shall have agreed, the Contracting Officer shall 
either – 

 
(1)  Cancel the stop-work order; or 
 
(2)  Terminate the work covered by the order as provided in the Termination 

clause of this contract. 
 

(b) If a stop-work order issued under this clause is canceled or the period of the 
order or any extension thereof expires, the Contractor shall resume work. The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of 
the contract that may be affected; and the contract shall be modified, in writing, 
accordingly, if – 
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(1)  The stop-work order results in an increase in the time required for, or in 

the Contractor's cost properly allocable to, the performance of any part of 
this contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided, that, if the Contracting 
Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon the claim submitted at any time before final payment 
under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order.  

 
 


